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Atlanta Fulton County Public Library System — Alpharetta Public Branch

I: INVITATION TO BID

Construction Manager: Moss & Associates

Project Contact:
Phone:

Email:

Obtain Drawings:

Project Name:

Project Address:

Project Description:

Bid Due Date:

Bid Packages:

Pre-bid Meeting:

Project Start Date:
Project Duration:

2675 Paces Ferry Road, SE | Suite 200 | Atlanta, GA 30339

2675 Paces Ferry Road, SE; Suite 200
Atlanta, Georgia 30339

Alf Watlington, Andrew Virga
770-436-0000
awatlington@mossemail.com, avirga@mossemail.com

Alf Watlington, awatlington@mossemail.com
Alpharetta Public Library

70 Brooke Street
Alpharetta, Georgia 30009

The Alpharetta Public Library project is a 25,000 sf
structural steel frame with masonry inlay and will include
all site improvements.

April 14, 2014 at 2:00 pm Eastern Standard Time

6B: Casework/Wood Paneling/Countertops
7A: Waterproofing/Caulking/Air Barrier

8A: Doors, Frames & Hardware

8B: Glass & Glazing

8C: Metal Skylight Framing

9D: Carpet/VCT/Linoleum/Tile

9F: Resinous Matrix Terrazzo Flooring

9G: Painting/Sound Absorbing Panels
10A: Miscellaneous Specialties/Appliances
10B: Operable Partitions

10C: Building Signage

12E: Window Shades

12D: Fixed Audience Seating

32B: Landscape

32C: Hardscapes/Concrete Paving/Site Specialties

Moss & Associates
2675 Paces Ferry Road, SE; Suite 200
Atlanta, Georgia 30339

March 31, 2014 at 10:30 am

Anticipated start date is April 2014
12 months
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

Il: INSTRUCTIONS TO BIDDERS

The Alpharetta Library will be prominently located next to the new City Hall as a part of the Alpharetta City Center
master redevelopment project on the southeast corner of Main Street and Academy Street. The 25,000 sf building
is a structural steel frame with masonry inlay. The new library will provide innovative learning spaces along with
a discovery center, children’s program area, knowledge center, community theater, café, conference rooms, and
private study spaces. The building will be surrounded by several acres of new parks and green spaces for the
local residents to enjoy.

General

1. Bids are due April 14, 2014 at 2:00 pm. Bids received after the date and time indicated will not be accepted.

2. All bids shall be delivered directly to Fulton County.

Bids may be emailed, hand delivered, faxed, or mailed. Email is preferred.

Fulton County Department of Purchasing & Contract Compliance
130 Peachtree Street, SW

Suite 1168

Atlanta, Georgia 30303-3459

Email: Mark.hawks@fultoncountyga.gov

Fax: 404-335-5040

3. To obtain the drawings email Alf Watlington at Moss & Associates. Email: awatlington@mossemail.com

4. Moss reserves the right to reject any or all bids, accept bids in any order or combination, make any
modifications to the work after bidding, and waive any informalities or irregularities in bids if it is deemed
appropriate by Moss.

5. All communication shall be directed in writing on RFI form provided to Alf Watlington of Moss & Associates at
awatlington@mossemail.com. Deadline for questions is April 3, 2014 at 2:00 pm. DO NOT contact the Owner
or Architect.

6. A pre-bid meeting will be held on March 31, 2014 at 10:30 am. This pre-bid meeting is not mandatory but it is
highly recommended that you attend. The pre-bid meeting will be held at:

Moss & Associates
2675 Paces Ferry Road, SE; Suite 200
Atlanta, Georgia 30339

7. All bids must be submitted on the Bid Forms provided in this package and include subcontractor
information form and exhibits A & H, and shall be subject to all requirements of the Contract Documents. All
bids must conform in every respect to the Bid Documents and Bid Packages. All applicable spaces shall be
filled in.

a. ITEMS INCLUDED:

Bids shall include all Labor, Supervision, Detailing, Tools, Materials, Equipment and all Sales, Use or
Similar Taxes applicable to and necessary to accomplish the Work outlined in the Bid Package except as

2
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

Il: INSTRUCTIONS TO BIDDERS

otherwise stated. It is the intent of the Contract Documents to include all items necessary for the proper
execution and completion of the Work, the Contract Documents are complementary, and what is required
by any one shall be as binding as if required by all. Work not covered in the Contract Documents will not
be required unless it is consistent therewith and is reasonably inferable therefore as being necessary to
produce the intended results.

All Bidders shall, prior to submitting a bid, shall examine the bid documents thoroughly with respect to
work by others and shall have familiarized themselves with the interfacing required of them as it pertains
to all aspects of the work. A listing of the bid documents is also enclosed as part of this section. All other
bid packages are available for coordination of your work. It is this trade contractor’s responsibility to
request the bid packages for other trades from Moss to check these against the coverage of what your
firm is proposing and identify any potential gaps in the work.

b. The Subcontract Form which will be utilized for this work is included in the bid package (Sample
Subcontract). The successful bidder will be required to execute this agreement. Any modifications which
will be requested must be submitted with bid.

c. Payment and Performance Bond

i. All bonds shall be issued by a Surety holding a current valid Certificate of Authority issued by the United
States Department of Treasury under Sections 9304 to 9308 of Title 31 of the United States Code.

ii. Bid bonds are not required.

iii. The successful Bidder shall be required to demonstrate ability to provide and pay for a Payment
Bond and a Performance Bond, each in the amount of 100% of the Contract Amount if their contract
is in excess of $50,000. Bonds must be written on Moss forms and shall name the Owner as dual
obligees.

iv. All Bonds shall be issued by a Surety Licensed to conduct business in Georgia. The work will be
conducted and shall be in full compliance with the States Insurance Code.

d. Insurance — This project is OCIP and must comply with Fulton County insurance requirements.

e. A draft of the project schedule is included. Each bidder is responsible for reviewing this schedule
thoroughly and confirming that their company can achieve the dates as required by this schedule. Should
this bidder not be able to achieve the dates identified in the schedule it is their responsibility to make note
of this on the scope sheet.

f. All bidders are required to submit the Subcontractor Information Form.

End of Instructions to Bidders
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

lli: BID FORM

page 1 of 5

Bid Package #: Company Name:

Bid Package Name Date

1. BASE BID

A. Total Bid Price for all Work, complete, in accordance with the Contract Documents including Allowances
(if applicable):

Dollars  ($ )
Add for Cost of Payment and Performance Bond:

Dollars  ($ )
Total Base Bid including Payment and Performance Bonds:

Dollars  ($ )

B. Deduct for Owner Controlled Insurance Program (OCIP) — minimum 1%

Dollars ($ )

2. ACKNOWLEDGEMENTS:

A. Bids may not be withdrawn for Ninety (90) days after the time and date of receipt thereof by Fulton
County Department of Purchasing & Contract Compliance.

B. Bidder hereby acknowledges receipt of the following addenda & Supplemental Information:

Addenda # Date Addenda # Date
Addenda # Date Addenda # Date
Drawing Log for all Bid Documents Initial

C. Acceptance of all terms and conditions as outlined in the bid package including but not limited to the
scope of work, schedule and sample contract.

Initial

4
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

lli: BID FORM

page 2 of 5

Bid Package #: Company Name:

Bid Package Name Date

3. QUANTITY AND UNIT RATES:

Included in this proposal are the following quantities and unit rates. Unit Rates will be used for additions and
deletions during the course of the project. These unit rates are outlined at the bottom of the scope of work
checklist. Unit rates pricing is inclusive of all overhead, bonds, insurance, etc. Pricing for all unit rates are
required.

Unit Rate Description

1. Dollars $
2. Dollars $
3. Dollars $
4. Dollars $
5. Dollars $
6. Dollars $

5
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

lli: BID FORM

page 3 of 5

Bid Package #: Company Name:

Bid Package Name Date

4. ALTERNATES

A. Bidder will provide pricing for all alternates included in your Scope of Work. Additional voluntary alternates
offered by subcontractor should be noted below and may be considered.

BID ALTERNATES

Alternate # 1: Provide asphalt shingles in lieu of standing Dollars $
seam metal roof panels. __Add __ Deduct ___ No Change

1. Base Bid: Provide standing seam metal roof panels
as indicated on the Drawings.

2. Alternate: Provide asphalt shingles as indicated in
Section 073113.

Alternate # 2: Provide Hollow Metal frames with solid Dollars $
core wood doors in lieu of aluminum framing and doors at
interior locations. —Add __ Deduct ___No Change
1. Base Bid: Provide aluminum framing and doors as
indicated on the Drawings.

2. Alternate: Except at Vestibule 101 and Entrance/
Vestibule 201, provide hollow metal framing and
solid core wood doors in lieu of aluminum framing
and doors. Framing and glazing configurations to
remain as shown.

Alternate #3: Delete operable glass panel partitions 126 Dollars $
and 204. ___Add __ Deduct ___ No Change

1. Base Bid: Provide partitions as indicated on the
Drawings.

2. Alternate: Delete partitions and associated steel
support. Security provisions to be by others.
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

Bid Package #:

lli: BID FORM

page 4 of 5

Company Name:

Bid Package Name Date
VOLUNTARY ALTERNATES

Alternate #1 Dollars $

___Add _ Deduct __ No Change
Alternate #2 Dollars $

_Add __ Deduct __ No Change
Alternate #3 Dollars $

___Add _ Deduct __ No Change
Alternate #4 Dollars $

_Add __ Deduct __ No Change
Alternate #5 Dollars $

___Add _ Deduct __ No Change
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

lli: BID FORM

page 5 of 5

Bid Package #: Company Name:

Bid Package Name Date

5. We further certify that we have familiarized ourselves with the local labor market and are satisfied that
adequate labor resources will be available to allow for timely completion of project.

Please acknowledge the following items are submitted with the bid form:
Subcontractor Information Form
Exhibit A — Promise of Non-Discrimination
Exhibit H — First Source Jobs Program Information

Trade Contractor herein acknowledges that this Bid shall constitute an offer by Contractor to contract with Moss
for the lump sum contract price as set forth herein above. |/We, the undersigned, do hereby declare that I/We
have carefully examined the site of the proposed Work; also the Contract Documents, and do hereby agree to
furnish all Materials, Transportation, Equipment, Labor and Supervision, Tools and other items to do all Work in
strict accordance with the Contract Documents for the following Base Bid Price:

BY: (Member of Firm Authorized to Sign Bid)

(Signature)

(Print Name) (Print Title)
(Address)

(Telephone) (email)
State License Number (if applicable)

Seal required for Corporation

End of Bid Form
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

IV: SUBCONTRACTOR INFORMATION FORM

Organization Information

Company Name:

page 1 of 3

Street:

City, State, Zip:

Phone:

Fax:

Point of Contact:

Title:

Phone:

Cell:

Email:

List Names of Owners, Officers and Key Personnel (Project Executives):

First Name

Last Name

Position

Stock Holder (yes/no)

This firm is a (check box):

Corporation

Other (explain):

Partnership

Sole Proprietor

Limited Liability Partnership

2675 Paces Ferry Road, SE | Suite 200 | Atlanta, GA 30339
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

IV: SUBCONTRACTOR INFORMATION FORM

page 2 of 3

Company Name:

Organization Certifications (check those that apply):

Classification \/ Certification Number Classification \ Certification Number
MBE VBE

WBE DBE

SBE Others:

a) How many years has your organization been in business under its present name?

b) Under what other former names has your organization operated?

c) List Parent Company (if applicable)

d) List Affiliated Companies (if applicable)

Work Experience

List your last five (5) projects with dollar amount:

Name of Project Contract Value ($) | CM/GC on Project Bonded Date
(Yes/No) | Completed

Information for the last five (5) years:

Current Year | Past 1 Year Past 2 Years | Past 3 Years | Past 4 Years | Past5 Years

Annual volume

Contract value
of largest job

Volume of work
under contract

10

2675 Paces Ferry Road, SE | Suite 200 | Atlanta, GA 30339 Phone: 770-436-0000 | Fax: 770-436-6000



MOSS

Atlanta Fulton County Public Library System — Alpharetta Public Branch

IV: SUBCONTRACTOR INFORMATION FORM

page 3 of 3
Company Name:
Bond Reference
Are you 100% P&P Bondable? ___Yes ___No

Bonding Company: (Name of Surety)
Address:

Bonding Agent:

Telephone:

Total Bondable Amount: $

Current Bonding Amount in Effect: $
Bonding Amount Still Available: $

Single Project Bond Limit: $

Aggregate Bond Limit: $

Last bond issued (date, amount, type and rate)

Bonding Capacity

Safety Record

Provide Workers Compensation Experience Modification Rate (EMR) for the current and previous five calendar
years for your company.

2014
2013
2012
2011
2010
2009

| hereby certify that the above information is true and complete to the best of my knowledge.

Signature: Date:

Name:
Title:

End of Subcontractor Information Form
11
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

V: REQUEST FOR INFORMATION

Drawing Sheet:

Spec Section:

Information needed:

Date Requested:

Requested by:

Company:

Discipline:

End of Request for Information
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VI: EXHIBIT A - PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that |/We ( ),
Name

Title Firm Name
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1) No person shall be excluded from participation in, denied the benefit of or
otherwise discriminated against on the basis of race, color, national origin or
gender in connection with any bid submitted to Fulton County for the
petfarmance of any resulting there from,

2) That it is and shall be the policy of this Company to provide equal opportunity to
all businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

3) That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

4) That the promise of non-discrimination as made and set forth herein shall be
made a part of, and incorporated by reference into, any contract or portion
thereof which this Company may hereafter obtain,

5) That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material
breach of contract entiting the Board to declare the contract in default and to
exercise any and all applicable rights and remedies, including but not limited to
cancellation of the contract, termination of the contract, suspension and
debarment from future contracting opportunities, and withholding and/or forfeiture
of compensation due and owning on a contract; and

6) That the bidder shall provide such information as may be required by the Director

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VI: EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the
citizens of Fulton County. This policy will apply to all contracts procured through the
Department of Purchasing & Contract Compliance valued in excess of $200,000. The
Prime Contractor is expected to utilize the First Source Jobs Program to fill 50% of the
entry level jobs which arise as a result of any project funded in whole or in part with
County funds with residents of Fulton County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents
of Fulton County to be called upon as a source to fill jobs created as a result of any
eligible project funded in whole or in part with County funds in order to provide stable
economic opportunities for families throughout the County. The First Source Jobs
Program will be implemented by the Department of Purchasing & Contract Compliance
and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs
Agreement (FSJ Form 2) will become a part of the contract between the
bidder/proposer and Fulton County Government. The First Source Jobs Program will be
monitored during routine site visits by the Office of Contract Compliance along with the
Office of Workforce Development.

FORM 1
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VI: EXHIBIT H

First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above
referenced contract with Fulton County.

1.

2.

5.

6.

Include a job description and all required qualifications for each position listed
above.

Identify a company representative and contact phone number who will be
responsible for coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VII: SPECIFICATIONS LOG

Division 00— Procurement and Contracting Requirements
007200 General Conditions Issued 09/16/13
007300 Supplemental Terms and Conditions Issued 09/16/13
009101 Addendum No. 1 Issued 12/09/13

Division 01- General Requirements
011000 Summary Issued 09/16/13
012300 Alternates Issued 11/21/13
012600 Contract Modification Procedures Issued 09/16/13
012900 Payment Procedures Issued 09/16/13
012978 Interim Contractor’s Affidavit and Waiver of Liens Issued 09/16/13
012979 Final Contractor’s Affidavit and Waiver of Liens Issued 09/16/13
013119 Project Meetings Issued 09/16/13
013300 Submittal Procedures Issued 09/16/13
014200 References Issued 09/16/13
014500 Quality Control Issued 09/16/13
014529 Testing Laboratory Services Issued 09/16/13
015000 Temporary Facilities and Controls Issued 09/16/13
017123 Field Engineering Issued 09/16/13
017419 Construction Waste Management and Disposal Issued 09/16/13
018113 Sustainable Design Requirements Issued 09/16/13

Division 02— Existing Conditions (Not Applicable)

Division 03- Concrete
031100 Concrete Forming Issued 09/16/13
032000 Concrete Reinforcing Issued 09/16/13
033000 Cast-In-Place Concrete - Civil Issued 09/16/13
033000 Cast-In-Place Concrete - Structural Issued 09/16/13

Division 04- Masonry
042000 Unit Masonry Issued 11/21/13
047200 Cast Stone Masonry Revised 12/09/13
047223 Lightweight Cast Stone Masonry Issued 11/21/13

Division 05- Metals
051200 Structural Steel Framing Issued 09/16/13
052100 Steel Joist Framing Issued 09/16/13
053100 Steel Decking Issued 09/16/13
054000 Cold-Formed Metal Framing Issued 11/21/13
055000 Metal Fabrications Issued 11/21/13
055213 Pipe and Tube Railings Issued 11/21/13

Division 06— Wood, Plastics, and Composites
061053 Miscellaneous Rough Carpentry Issued 11/21/13
064116 Plastic Laminate Faced Architectural Cabinets
064216 Flush Wood Paneling
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VII: SPECIFICATIONS LOG

Division 07- Thermal and Moisture Protection
071326 Self-Adhering Sheet Waterproofing Issued 09/16/13
071616 Crystalline Waterproofing Issued 09/16/13
072100 Thermal Insulation Issued 11/21/13
072726 Fluid-Applied Membrane Air Barriers Issued 11/21/13
073113 Asphalt Shingles Issued 11/21/13
074113.16 Standing-Seam Metal Roof Panels Issued 11/21/13
075423 Thermoplastic Polyolefin (TPO) Roofing Issued 11/21/13
076200 Sheet Metal Flashing and Trim Issued 11/21/13
077200 Roof Accessories Issued 12/09/13
078413 Penetration Firestopping Issued 11/21/13
079200 Joint Sealants Issued 11/21/13

Division 08- Openings
081113 Hollow Metal Doors and Frames Issued 11/21/13
081416 Flush Wood Doors Issued 11/21/13
083113 Access Doors and Frames Issued 11/21/13
084113 Aluminum-Framed Entrances and Storefronts Issued 11/21/13
086300 Metal-Framed Skylights Issued 11/21/13
087100 Door Hardware Issued 11/21/13
088000 Glazing Reissued 03/04/14
088300 Mirrors Issued 11/21/13
089100 Louvers Issued 11/21/13

Division 09- Finishes
092116.23 Gypsum Board Shaft Wall Assemblies Issued 11/21/13
092216 Non-Structural Metal Framing Issued 11/21/13
092400 Portland Cement Plastering Issued 11/21/13
092900 Gypsum Board Issued 11/21/13
093000 Tiling Reissued 03/04/14
095113 Acoustical Panel Ceilings
095123 Acoustical Tile Ceilings Deleted 03/04/14
095426 Linear Wood Ceilings Reissued 03/04/14
096400 Wood Flooring
096513 Resilient Base and Accessories Reissued 03/04/14
096543 Linoleum Flooring Reissued 03/04/14
096623 Resinous Matrix Terrazzo Flooring Reissued 03/04/14
096813 Tile Carpeting Reissued 03/04/14
098433 Sound-Absorbing Wall Units
099113 Exterior Painting Issued 11/21/13
099123 Interior Painting Issued 11/21/13

Division 10- Specialties

101100 Visual Display Surfaces
102113 Toilet Compartments Issued 11/21/13
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VII: SPECIFICATIONS LOG

102238 Operable Panel Partitions Issued 11/21/13
102238.13 Operable Glass Panel Partitions
102613 Corner Guards Issued 11/21/13

102800 Toilet, Bath, and Laundry Accessories
104413 Fire Extinguisher Cabinets

104416 Fire Extinguishers

107316 Canopies Issued 11/21/13

Division 11- Equipment
113100 Residential Appliances
115213 Projection Screens

Division 12- Furnishings
122113 Horizontal Louver Blinds
122413 Roller Window Shades Issued 11/21/13
123661 Simulated Stone Countertops
123663 Concrete Countertops To Be Issued
124813 Entrance Floor Mats and Frames
126100 Fixed Audience Seating

Division 13- Special Construction (Not Applicable)

Division 14- Conveying Equipment
142400 Hydraulic Elevators Issued 09/16/13

Division 15 to Division 20 (Not Applicable)

Division 21- Fire Suppression
215250 Fire Suppression Systems Issued 12/18/13

Division 22- Plumbing
221113 Water Distribution Systems Issued 09/16/13
221313 Facility Sanitary Sewers Issued 09/16/13
224000 Plumbing Systems Issued 11/21/13
224240 Water Heaters and Accessories Issued 11/21/13
224500 Plumbing Fixtures and Trim Issued 12/18/13

Division 23- Heating, Ventilating, and Air-Conditioning (HVAC)
230100 Mechanical General Issued 11/21/13
230430 HVAC Test and Balance Issued 11/21/13
230600 HVAC Piping Systems Issued 11/21/13
231720 Variable Frequency Drives Issued 11/21/13
231810 HVAC Piping Insulation Issued 11/21/13
231900 Electric Heat Tracing Issued 11/21/13
232500 Water Treatment Issued 11/21/13
236720 Packaged Air-Cooled Scroll Chillers Issued 11/21/13
237400 Terminal Units Issued 11/21/13
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Atlanta Fulton County Public Library System — Alpharetta Public Branch

VII: SPECIFICATIONS LOG

Division 23- Heating, Ventilating, and Air-Conditioning (HVAC) (continued)
237600 Air Handling Units Issued 11/21/13
238000 Air Distribution Devices Issued 11/21/13
238200 Fans Issued 11/21/13
238400 Ductwork Issued 11/21/13
239000 Controls Revised 03/04/14

Division 24 (Not Applicable)
Division 25- Integrated Automation (Not Applicable)

Division 26- Electrical
260100 Electrical General Issued 11/21/13
261000 Electrical Basic Materials and Methods Issued 11/21/13
262000 Service and Distribution Issued 11/21/13
263000 Lighting Issued 11/21/13
269200 Motor Controls and Wiring Issued 11/21/13

Division 27- Communications
270500 Common Work Results for Communications Issued 11/21/13
270526 Grounding and Bonding for Telecommunications Systems Issued 11/21/13
270529 Combined Low Voltage / Power Floor Boxes Issued 11/21/13
271100 Communications Equipment Room Fittings Issued 11/21/13
274110 General Provisions for Integrated Audio-Visual Systems Equipment Issued 11/21/13
274111 Work Common to Integrated Audio-Visual Systems Equipment Issued 11/21/13
274111.11 Combined Low Voltage / Power Floor Boxes for Audio-Visual Systems Equipment Issued
11/21/13
274133 Master Antenna Television System Issued 11/21/13
275116 Public Address System Issued 11/21/13

Division 28- Electronic Safety and Security
281600 Intrusion Detection Issued 11/21/13
287210 Life Safety Systems Issued 11/21/13

Division 29 (Not Applicable)

Division 30 (Not Applicable)

Division 31- Earthwork
311000 Site Clearing Issued 09/16/13
312000 Earthmoving Issued 09/16/13

Division 32- Exterior Improvements
321216 Asphalt Paving Issued 09/16/13
321313 Concrete Paving Issued 09/16/13
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323113 Chain Link Fences and Gates Issued 09/16/13
329200 Turf and Grasses Issued 11/21/13
329300 Plants Issued 11/21/13

Division 33- Utilities
334100 Storm Utility Drainage Piping Issued 09/16/13

Division 34 to Division 39 (Not Applicable)
Division 40- Process Integration (Not Applicable)
Division 41- Material Processing and Handling Equipment (Not Applicable)

Division 42 to Division 49 (Not Applicable)

End of Specifications Log
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VIIi: DRAWING LOG

3/4/14

GENERAL
G0.00 Cover Sheet
G0.01 Drawing Index
G0.02 General Information
G0.03 COMCHECK - Energy Code Compliance
G1.01 Life Safety Plan - Level 1
G1.02 Life Safety Plan - Level 2

CIVIL
C001 General Notes
C100 Existing Conditions
C200 Demolition Plan
C300 Site Plan
C400 Grading & Drainage Plan
C500 Utility Plan
C700 Erosion & Sediment Control Notes
C701 Erosion & Sediment Control Plan - Initial
C702 Erosion & Sediment Control Plan - Intermediate
C703 Erosion & Sediment Control Plan - Final
C800 Erosion & Sediment Control Details
C801 Erosion & Sediment Control Details
C802 Erosion & Sediment Control Details
C803 Erosion & Sediment Control Details
C900 Construction Details
C901 Construction Details
C902 Construction Details
C903 Construction Details
C904 Construction Details
C905 Construction Details

LANDSCAPE
L0.00 General Landscape Notes and Schedule
L1.01 Hardscape Plan
L2.00 Hardscape Details
L3.00 Landscape Plan
L3.01 Tree Protection Plan
L4.00 Landscape Notes and Details

ARCHITECTURE
A1.00 Site Plan
A1.01 First Floor Plan
A1.02 Second Floor Plan
A1.03 Roof Plan
A1.21 First Floor EOS Plan
A1.22 Second Floor EOS Plan
A1.23 Roof Plan EOD
A1.31 First Floor Reflected Ceiling Plan
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A1.32 Second Floor Reflected Ceiling Plan
A2.00 Finish Legend

A2.01 Finish Floor Plan - Level 1

A2.02 Finish Floor Plan - Level 2

A2.11 Furniture Plan - Level 1

A2.12 Furniture Plan - Level 2

A2.21 First Floor Wall Specialties

A2.22 Second Floor Wall Specialties
A3.01 Exterior Elevations and Building Sections
A3.02 Exterior Elevations and Building Sections
A4.01 Wall Sections and Elevations

A4.02 Wall Sections and Elevations

A4.03 Wall Sections and Elevations

A4.04 Elevator and Exterior Stair Details
A5.07 Roof Details

A5.01 Exterior Plan Details

A5.02 Exterior Plan Details

A5.03 Exterior Section Details

A5.04 Exterior Section Details

A5.05 Exterior Section Details

A5.06 Cast Stone Profiles

A6.01 Enlarged Plan - Centrum

A6.05 Interior Wall Sections - Elevator Pit
A6.02 Interior Wall Sections - Centrum
A6.03 Interior Wall Section Detail - Centrum
A6.04 Interior Wall Section Details - Centrum
A6.11 Enlarged Toilets - First Floor

A6.12 Enlarged Toilets - Second Floor
A6.21 Interior Elevations

A6.22 Interior Elevations - Auditorium
A6.23 Interior Elevations

A6.31 Interior Wall Sections

AB6.32 Interior Wall Sections

A6.41 Interior Vignettes

A7.01 Interior Plan Details

A7.02 Ceiling Details

A7.03 Details

A8.01 Architectural Millwork

A8.02 Architectural Millwork

A8.03 Architectural Millwork

A9.01 Interior Partitions

A9.02 Interior Partitions

A9.10 Door Schedule and Types
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STRUCTURAL
S0.01 Structural General Notes
S0.02 Strucutral General Notes
S0.03 Wind Load Diagram
S0.04 Floor Load Diagram
S0.11 Isometric Views
S1.01 Floor Plan - Level 1
S1.02 Floor Plan - Level 2
S1.03 Roof Plan
S1.04 High Roof Plan
S1.05 Enlarged Plans
S2.01 Building Elevations
S3.01 Typical Foundation Details
S3.02 Typical Foundation Details
S3.03 Typical Foundation Details
S3.04 Typical Foundation Details
S3.05 Foundation Details
S3.06 Foundation Details
S3.07 Foundation Details
S3.08 Foundation Details
S3.09 Foundation Details
S4.01 Masonry Details
S5.01 Typical Steel Details
S5.02 Typical Steel Details
S5.03 Typical Steel Details
S5.04 Steel Details
S5.05 Steel Details
S5.06 Steel Details
S5.07 Steel Details
S$6.01 Framing Plans and Details at Centrum
S7.01 Braced Frames
S7.02 Braced Frames
S7.03 Braced Frames Details

MECHANICAL
M1.1 First Floor Plan - Mechanical
M1.2 Second Floor Plan - Mechanical
M5.1 Flow Diagram - Mechanical
M7.1 Legends, Schedules, & Details
M7.2 Details — Mechanical

ELECTRICAL
EO0.1 Symbols Legend & Notes - Electrical
E1.0A Site Plan - Electrical
E1.0B Site Photometric Plan - Electrical
E1.1 First Floor Plan - Electrical
E1.2 Second Floor Plan - Electrical
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E1.3 First Floor Plan - HVAC Connections - Electrical
E1.4 Second Floor Plan - HVAC Connections - Electrical
E2.1 First Floor Plan - Lighting

E2.2 Second Floor Plan - Lighting

E3.1 First Floor Plan - Special Systems - Electrical

E3.2 Second Floor Plan - Special Systems - Electrical
E5.1 Riser Diagram - Electrical

E6.1 Panel Schedules — Electrical

PLUMBING
P1.1 First Floor Plan - Plumbing
P1.2 Second Floor Plan - Plumbing
P7.1 Legends, Schedules and Details — Plumbing

TECHNOLOGY
T001 Technology Symbol Legend
TO002 Technology Site Plan
T101 Level 1 - Access Control & CCTV
T102 Level 1 - Audio - Video
T103 Level 1 - Intrusion Detection - Television - Public Address
T104 Level 1 - Structured Cabling
T201 Level 2 - Access Control & CCTV
T202 Level 2 - Audio - Video
T203 Level 2 - Intrusion Detection - Television - Public Address
T204 Level 2 - Structure Cabling
T301 Technology Details
T302 Technology Details
T303 Technology Details
T304 Technology Details
T305 Technology Details
T306 Technology Details
T307 Technology Details
T401 Technology Risers
T402 Technology Risers

End of Drawing Log
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The following Project Specific Provisions are developed to help explain and reinforce the expectations of
this Subcontractor as it relates to this specific project. It is understood that these “Project Specific Provi-
sions” shall supplement the Project Specific Subcontract.

A. General Administration Items

1. Subcontract Schedule of Values
Subcontractor understands the importance and urgency in preparing and receiving Owner Approval of
monthly billings. Accordingly, this Subcontractor agrees to format their specific schedule of values in such a
manner to provide job wide consistency. Schedule of Values shall be broken down (at a minimum) by Site
Area, Building Area Floor / Labor & Material. (An excel sample can be e-mailed at your request) In addition,
Subcontractor agrees to allocate a reasonable and fair value of cost as determined by Contractor in the
schedule of values for requisitioning of the following items of work under this Agreement. Submittals to be
requisitioned as a lump sum amount upon 100% completion. Clean up - total clean up cost allocated to this
Project to be requisitioned based on actual performance of clean up. Safety - total safety cost allocated to
this Project to be requisitioned based on actual performance of the safety work. Punch List - total punch list
cost allocated to this Project to be requisitioned based on actual performance of the punch list work. Close
Out - All close out information including as-builts, owner manuals, etc. to be requisitioned as a lump sum
amount upon 100% completion of these submittals.

2. Owner Contract
Subcontractor is bound by all terms and conditions contained in the Owner’s Contract Agreement with
Contractor. All lower tier Subcontractors shall be further bound by same. Copies of said Agreement will be
made available to Subcontractor at Contractor’s job site office. This Subcontract is intended to cover all
of the Contractor’s responsibility to the Owner pertaining to this Scope of Work. Unless otherwise stated
in the Agreement, and as can be reasonably inferred from the Contract Document, Subcontractor under-
stands that the scope of services as defined in this Agreement shall constitute a complete and operational
system.

3. Visitors
No one shall be admitted to the Job site by Subcontractor, except as necessary to perform the Work here-
under, without, in each instance first obtaining the approval of the Contractor and Owner. All visitors must
check in at the construction site offices immediately and prior to entering the site.

4. ID Badge Program
Contractor and/or Owner may elect to implement an ID Badge Program. If Contractor and/or Owner so
elects, the Subcontractor shall comply with the program and shall obtain and keep current the required
badges and passes. The Subcontractor shall be responsible for the confiscation and return of expired and
terminated badges and passes. All employees shall wear, at all times on the site, a safety vest that clearly
displays the company name on the back of the vest. The cost for the vest is included in your price.

5. Site Safety Orientation
All employees will be required to attend a safety orientation class. No employees or supervisors will be al-
lowed on the site until this has been completed. Upon completion of the class each employee will be issued
a numbered hardhat sticker. Employees returning to the project without the proper numbered sticker will be
removed from the site.
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6. Preconstruction Activity
Subcontractor shall resolve and include the cost of all preconstruction activities required.

7. Contractor’s License
Subcontractor is required to submit appropriate valid Certificate(s) of Competency, License Number(s), and
Permit Number(s) upon the execution of this Agreement.

8. Fees
Subcontractor shall obtain and pay for all Federal, State and County Permit Fees, License Fees and In-
spection Fees, including all Re-Inspection Fees, unless specifically excluded in the Scope of Work.

9. Relationships
It is the policy of the Owner and Contractor to promote and maintain harmonious relationships in con-
nection with the Project. Subcontractor agrees to follow this policy and to utilize only qualified persons or
organizations in the performance of the Work who will follow this policy.

10. Photographs
Subcontractor shall not take or have made any photographs to be used for advertisement or publicity rea-
sons without the expressed written consent of Owner.

11. Media/Press
Subcontractor shall not under any circumstances communicate with the media in regards to any aspect of
the Work of this Agreement. All questions should be referred to Contractor.

12. Extra Material (Attic Stock)
Subcontractor shall provide all attic stocks as required by the Project Specifications. Attic stocks shall be
turned over to Owner in their original unopened containers/wrappings. Attic stocks shall be palletized and
secured via shrink wrapping. Transmittals shall accurately reflect all quantities of attic stock and shall be
submitted to Contractor for verification prior to transmission of attic stock to the Owner.

13. Signage
No signs will be permitted to be displayed at the jobsite or on trailers without written approval of Contractor.

14. Notice to Proceed
It is understood and agreed that the award of this Subcontract is contingent upon the Contractor executing
a Contractor Agreement with the Owner. Subcontractor shall not proceed with the work of this Subcontract
without a written notice to proceed from the Contractor. The Contractor will not be liable for any costs or
obligations resulting from the Subcontractor’s actions prior to receipt of a written notice to Proceed.

15. Mock-Ups / Prototypes
Subcontractor shall provide mock-ups as required by the Contract Documents and as required by the
Contractor’s field staff, all in accordance with the project schedule. This Subcontract includes all costs
associated with preparation, inspection, approval and removal of mock-ups, including mock-ups prepared
or tested off-site. At a minimum, the following mock-ups are required to be constructed and approved prior
to full construction proceeding:
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16. Weekly Meetings
Weekly jobsite meetings are essential to job progress. Therefore, the attendance of each Subcontractor’s
Project Manager and Superintendent each week is mandatory.

17. Coordination
Subcontractor shall coordinate his Work with all of the other Work which must be performed on the Project.
To facilitate this coordination, there will be mandatory coordination meetings. The company representative
attending this mandatory coordination meeting must have authority to speak on behalf of your company
and make necessary decisions and guarantees in regard to schedule and labor forces. Daily coordination
meetings with Contractor’s Superintendents shall be held at a time to be determined by Moss & Associates
on site staff. All Subcontractors shall have their respective Superintendents attend this meeting.

Shut down of any existing equipment will require written notice to the contractor specifying time, date, and
reason. Subcontractor shall coordinate with other trades for required shut downs and provide personnel for
such activities. Taps made to existing utilities shall be made after hours, weekends or holidays with at least
30 days prior written notification. No dates can be guaranteed.

18. Pre-Job Conference
Subcontractor shall attend a pre-job conference conducted by Contractor which will be attended by the
Architect/Engineer (at their option), Owner’s representative and Contractor’s Staff. At this conference, the
Subcontractor’s personnel including Project Manager, Superintendent, and Safety Representatives and any
other key personnel (including those specifically requested to be in attendance by Contractor or Owner) will
be introduced and the Scope of Work will be discussed along with other key issues such as Workmanship,
Quality Control, Schedule, Safety, etc.

19. Public Safety & Convenience
Subcontractor shall provide for the safety and convenience of the general public, residences and/or
businesses located near the Project. Subcontractor understands that the Work is to be constructed near
businesses and residences and Subcontractor shall use its best efforts, applicable standards of care, to
perform its Work hereunder in a manner which will not interfere with the business operations and residents
including, without limitation:

A. Controlling dust, insects, vermin, noise and pests.

B. Requiring appropriate attire and conduct for Subcontractor’s workers and the workers of lower tier
Subcontractors.

C. Working in accordance with the applicable laws, regulations and ordinances or any other governing
agencies and Contractor’s requests.

D. Communication and/or fraternization between Subcontractor’s personnel and the general public is
strictly prohibited.

E. Subcontractor shall not block off any public or private street nor use any part thereof for storage of
materials unless approved by all applicable governing agencies and Contractor in accordance with
the instructions of Contractor.

Subcontractor understands this site is located on and around additional construction projects. Work areas
are adjacent to and some project access may be through occupied areas. Accordingly, Subcontractor shall
take additional care and implement measures and safeguards so as not to disrupt or interrupt the resi-
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dence. Construction traffic shall yield to residents traffic and Subcontractor shall use extra care to mini-
mize the possibility of disrupting any existing utilities by hand digging, pot holing, etc. if applicable to your
scope.

20. Documents
Subcontractor shall procure and pay for all required plans and specifications which shall be on file and
available at a local blueprint company designated by Contractor.

21. Project Staff
It is understood and agreed that Subcontractor shall maintain, on the project site, an adequate staff while
its Work is in progress. This staff shall include a lead manager who is capable of managing the progress of
its Work and making decisions related to costs and construction. This staff shall work in harmony with Con-
tractor’s staff. Upon three (3) days written notice for just cause, the Subcontractor shall remove any staff
member who is not satisfactory to Contractor or Owner or its authorized representative.

22. Specifications vs. Drawings
Subcontractor agrees that work shown on the Drawings but not included within Specifications, or included
within Specifications and not shown in Drawings shall be as if included or shown in both for the intent and
purpose of the contract documents.

23. Design Intent
It is the intent of the Scope of Work to convey to this Subcontractor the total responsibility for the Scope
of Work required for the Alpharetta Library. This Subcontractor shall perform all work required or reason-
ably inferred under the best practices in the Construction Industry for a complete and fully functional and
operational system(s) for the purpose intended. This project will require the Subcontractor to work as a
team member with the Construction Manager and other members of the project team through the comple-
tion of construction to assure that all work required by this Scope will be performed in such a manner that
it is complete, fully functional, and in accordance with the contract documents within the contract price.
References to the term “Contractor or Construction Manager” in the Drawings and Specifications shall be
interpreted to mean work by this Subcontractor as they relate to this scope of work.

24. “No Change” Agreement
It is the intent of this Agreement and consistent with the prior negotiations of this Agreement for Subcon-
tractor to perform the Work under this Agreement without Change Orders to the Contract unless specifically
requested by Owner, Architect or Contractor. Subcontractor agrees and understands that the Contract Doc-
uments may be incomplete in detail or contain inconsistencies. Subcontractor herein further represents and
agrees that its Scope of Work is complete and shall be performed to Contractor’s and Owner’s complete
satisfaction without cause for claim of additional cost or change orders. It is further understood and agreed
that Contractor has entered into a Guaranteed Maximum Price (GMP) contract with Owner to complete this
project based on the Contract Documents. Accordingly, claims for additional cost for inconsistencies in the
Contract Documents will not be recognized. Subcontractor shall bear all cost of such claims that may arise
as they relate to this Scope of Work. The subcontract lump sum price includes all cost to complete the
intended Scope of work as represented by the Contract Documents.
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25. Guarantee Provisions
Guarantee provisions are as described below (the words Guarantee and/or Warranty are synonymous):

A. Subcontractor warrants to Owner and Contractor that all materials and equipment furnished under
this Subcontract will be new, unless otherwise specified, and that all Work will be of good quality, free
from faults and defects and in conformance with the Contract Documents. For all Work not conforming
to these requirements, including substitutions not properly approved by Architect or Contractor, Sub-
contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. All
warranties and guarantees shall be in writing on Warrantor’s/Guarantor’s stationery or official forms as
designated by Contractor and signed by an authorized official of the Warrantor’s/Guarantor’s Company.
Three (3) original complete copies of the warranties, guarantees, certificates, etc. shall be submitted to
Contractor. Warranty or guarantee time period shall not commence until all of the following conditions
have been satisfied.

1. Formal acceptance of the Work by Owner, Architect and Contractor.

2. Subcontractor has provided all the specified warranty/guarantee documentation to Contractor.

3. Subcontractor has provided specified training (including video taping) for the operation and mainte-
nance of the system and/or equipment.

4. Subcontractor has provided maintenance manuals for the operation and maintenance of the system
and/or equipment.

5. Certificate of Occupancy for the building areas, or its equivalent.

6. Satisfactory completion of the Work or system by Subcontractor.

B. Subcontractor’s failure to respond to warranty/guarantee Work within forty-eight hours of written notice
and/or diligently pursue corrective measures shall be considered a Subcontractor breach of warranty/
guarantee. Subcontractor and his Surety shall be liable for all expenses incurred from such failure to
respond. If within any warranty/guarantee period, repairs or changes are required in connection with the
warranty/guarantee Work, which in the opinion of Contractor and/or Owner is rendered necessary as
a result of the normal use of material, equipment, or workmanship which are defective, or not in accor-
dance with the terms of the Contract Documents, Subcontractor and/or its Surety shall, promptly upon
receipt of notice and at Subcontractor’s or Surety’s own expense, proceed to:

1. Place in satisfactory condition (in every particular) all such warranted or guaranteed Work, and cor-
rect all defects therein.

2. Make good all damages to the structure or site, or equipment or contents which, in the opinion of
Contractor or Owner, are the result of the use of workmanship, materials or equipment which is de-
fective or not in accordance with the terms of the Contract Documents.

3. Make good any Work, materials, equipment, contents of structures or site disturbed in fulfilling any
such warranty/guarantee.

4. In addition to the foregoing warranty, if any more-stringent terms exist in the Prime Contract, then
those terms shall apply.
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26. Method of Calculating Payment for Extra Work
The cost or credit to Contractor resulting from a change in the Work shall be determined in one or more of
the following ways, at Contractor’s option.

A. Time and Materials - A change order cost or credit may be determined on a time and material basis,
using hourly labor, equipment rates, material costs and applicable markups. Work done on a Time &
Material shall be signed for by Contractor’'s Representative on a daily basis and invoiced no later than 2
weeks following the week the work was performed. Failure to comply with these requirements will cause
the Subcontractor’s claim to be waived.

B. Lump Sum - A change order cost or credit may be determined by mutual acceptance of a lump sum
proposal properly itemized and supported by sufficient data to permit evaluation.

C. Unit Price - A change order cost or credit may be determined by the use of the unit prices stated in the
Contract Documents or subsequently agreed upon. No change order work will be undertaken by Sub-
contractor without prior acknowledgment and approval of Contractor. Overhead and Fee on all change
order work shall be limited to a flat rate of 10% for Overhead and Fee combined, or as otherwise stip-
ulated in the Contract Documents. A work ticket signed by Contractor does not constitute approval of a
change order.

D. Subcontractors shall be permitted a ten percent (10%) mark-up for costs of labor and for the subcontrac-
tor’s direct material and equipment purchases attributable to the Additional work. Subcontractor’s Mark
Up is for all overhead and profit attributable to the Additional Work.

B. Items to Be Performed Prior to Construction

1. Drawing Review
Subcontractor has reviewed the Drawings, Specifications, and work scopes for this Project and has coor-
dinated same with their on-site inspections of the existing property. Subcontractor has found no obvious
omissions and further agrees that the Work of this Agreement and the Project can be constructed within the
milestone and completion dates without claims for delay or impact costs, unless substantial Owner directed
Scope changes occur.

2. Shop Drawings
Subcontractor must comply with paragraphs A through C below:

A. Subcontractor agrees to provide, within Seven (7) days after the issuance of this Subcontract agreement
or (NTP) Notice to proceed, a complete listing of all required submittals and their anticipated submittal
dates. This schedule must comply with the Moss & Associates dates indicated in paragraphs A., B, and
C below. All submittals must be in strict accordance with the specific requirements of applicable Specifi-
cation Sections.

1. Begin submittal of shop drawings, certificates, and test reports no later than 7 days after submittal
listing has been approved.
2. Complete submittal of shop drawings, certificates, and test reports no later than 30 days after issu-
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ance of the (NTP) Notice to proceed.

3. Resubmit any items within a maximum of Seven (7) calendar days after being returned for correction.

4. Furnish from suppliers, written evidence of confirmed shipping dates for major materials and equip-
ment.

5. Subcontractor agrees to perform any and all mock-ups to ensure that all work is properly coordinated
with each trade prior to construction.

B. Subcontractor shall not deviate from the plans and specifications without the written consent of Con-
tractor, and no changes shall be taken up with Owner except through Contractor. Subcontractor shall
identify any variations from the plans and/or specifications on any specific items. Failure to identify any
variations, in accordance with the Contract Documents, shall be interpreted to mean that the equipment,
fixture or material meets all of the requirements of the specifications. Any changes in plans or specifica-
tions, or substitutions of materials as an “or equal” proposed by Subcontractor, which are approved by
Owner or its authorized representative, shall be Subcontractor’s full responsibility. Any additional costs
incurred by Contractor or others as a result of such changes or substitutions or the selection of options
or alternates shall be borne by Subcontractor. In selecting options or alternates, Subcontractor shall
assume total responsibility to indemnify, defend, protect and hold Contractor harmless from claims for
additional costs incurred by Contractor and other Subcontractors, or for losses or damages suffered as a
result of the option or alternate subject to the limitations set forth in this Subcontract. Contractor’s review
of shop drawings, cuts, samples, material lists and other submissions shall not be construed as approval
nor shall it relieve the Subcontractor from responsibility for errors of any sort therein, or from the neces-
sity of furnishing any work required by the Contract Documents which may have been omitted from the
shop drawings, cuts, samples, material lists or other submissions.

C. Subcontractor hereby irrevocably grants Contractor a license to use all shop drawings, designs, and
deliverables provided by Subcontractor on the Project for Contractor’s purposes on the Project. Such
license extends, without limitation to all shop drawings, CAD drawings, submittals to governmental or
quasi-governmental authorities, product approvals, fabrication processes and the like, which are in any
way necessary or desirable for the performance of the Work (“Granted Licenses”). This Subcontract
shall constitute conclusive evidence of the granting to Contractor of the Granted Licenses by Subcon-
tractor.

3. Coordination Drawings
Subcontractor shall coordinate his work with all other work which must be performed on the project. To fa-
cilitate this there shall be coordination sessions at which attendance is mandatory for Subcontractor. These
coordination sessions shall not be construed as the full discharge of the Subcontractor’s coordination re-
sponsibility. Rather, these sessions shall be a forum for communication among Subcontractors, Contractor,
and Owner. In order to make these sessions effective, the Subcontractor shall be required to adhere to a
certain criteria including, but not limited to, the following:

A. Coordination drawings shall be produced utilizing BIM per the BIM exhibit in this subcontract.

B. Coordination drawings shall be produced on transparent media for overlaying.

C. Computer generated drawings will be produced on systems compatible with the other

D. Subcontractors and the data shall be exchanged by disk or electronically. Coordination drawings shall
include plans and sections which will accurately show proposed sizes, layout, horizontal and vertical
runs, transitions, supports, available space, bends, and any other information about the work which will
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allow this Subcontractor and the other Subcontractors in close proximity to avoid interference in the
work.

E. The Subcontractor shall have a full time engineering coordinator responsible for all aspects of the Sub-
contractor’s coordination effort. This engineering coordinator is subject to approval by Contractor and
shall be an individual with substantial experience in the engineering and coordination of similar work.
The engineering coordinator shall be an individual with the authority to make changes in the Subcon-
tractor’s engineering and fabrication drawings and to make commitments on behalf of the Subcontractor.
Misfits, conflicts, retrofitting, and delay costs will be minimized by this coordination effort. The Subcon-
tractor shall bear the cost of uncoordinated work.

4. Site Utilization Plan
Subcontractor shall prepare a site utilization plan for approval by the Contractor and Owner showing all
storage area layouts. Said plan shall be dimensioned and tied to property lines. Subcontractor shall be
responsible for all measures as required to secure these areas for the duration of the project.

5. Signed & Sealed Drawings
Subcontractor, in addition to the general submittal requirements of the Agreement shall prepare, all re-
quired signed and sealed shop drawings, certifications and test reports and submit and secure approvals
as may be required by Fulton County and/or the State of Georgia.

6. Utilities Verification
Subcontractor shall verify locations of all existing utilities within the Construction Areas prior to commencing
the Work. Subcontractor shall abide by the “Underground Facility Damage and Safety Act” which requires
anyone doing any type of excavating, tunneling or demolition to call all agencies having jurisdiction. An
excavator must call the local utility companies not less than two or more than five business days before
beginning any excavation. Any damage to existing utilities during construction will be repaired immediately
as required to minimize disruption of the adjacent businesses and residences at the expense of the Sub-
contractor that caused the damage.

C. Scheduling Requirements

1. Subcontractor is aware of and acknowledges the order of magnitude of this project with respect to the
approach to the construction schedule and all associated manpower requirements.

2. Subcontractor is aware of the construction duration for this particular project and agrees to do whatever
is necessary to maintain this schedule as it relates to this particular scope of work (i.e., furnishing additional
material, and/or manpower), if reasons for not achieving this schedule are within Subcontractor’s control.

3. The Subcontractor understands and agrees that the Contractor has purchased from the Subcontractor
the manpower and equipment necessary to perform the work within the construction schedule and will not
be compensated for any additional overtime manpower required to complete the project. The Subcontrac-
tor should anticipate delays associated with design, weather and coordination.

4., Subcontractor hereby agrees to arrange his Work and material so as not to interfere with the operations
of other Subcontractors engaged in adjacent Work and to join his Work to that of others in a proper man-
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ner, and in accordance with the intent of the Plans and Specifications and to perform his work in a proper
sequence in relation to that of other Subcontractors, all as may be directed by Contractor. The subcontrac-
tor will maintain and provide safe access for all owner and contractor employees to the work area.

D. Construction Issues

1. Project Clean Up
In accordance with the requirements of the project, all work areas within and around the buildings shall be
“Broom Clean” on a daily basis. It shall be understood that the removal of bulk rubbish (and identifiable
work scope debris) such as crating, cartons and general packing materials is the prime responsibility of
each Subcontractor. Debris shall not be left at the site overnight. In the event that you fail to clean your
work area, Moss will clean the area and charge the actual cost of the work and a 15% markup. All other
rubbish that becomes mixed and unidentifiable will be considered “Composite” trash and removed daily
under the direction of the General Contractor in accordance with the following:

A. Each Subcontractor will participate in a once a week composite clean-up effort. This will be managed
by a foreman of Moss & Associates that will lead a group of laborers made up of each Subcontractor’s
regular crew members around the site and building collecting and disposing of unidentifiable “composite”
trash. Subcontractor’s participation will be as follows:
Subcontractor’s w/ 0 to 5 employees 1 laborer
Subcontractor’s w/ >5 employees 2 laborers

NOTE: The following items are expressly prohibited from being deposited in Contractor’s dumpsters and
will be removed and properly disposed of off site by this Subcontractor (if applicable): containers or any
products containing any toxic elements such as paint, coatings, sealants, adhesives, fuels/oils, waterproof-
ing materials, tires, structural steel, solvents and cleaners or any other item requiring special disposal as
required by law. Further, if the particular jurisdiction where this project is located requires debris sorting,
Subcontractor shall abide accordingly in the depositing of debris in designated dumpsters.

2. Workday Schedule
The standard work week on the Alpharetta Library is Monday through Friday. It is understood that sub-
contractor is expected to work a 40 hour week at a minimum. It is also understood and agreed that this
Subcontractor is an integral part of a team of Subcontractor’s contracted with the common goal of con-
structing the Project in accordance with the established schedule. Each Subcontractor has his/her scope of
work that is not only key to completing the project, but also to facilitate the work of other Subcontractor’s.
Accordingly, it is agreed that this Subcontractor will work all necessary hours, days, and shifts to maintain
our established durations. In addition, it is agreed that even if this Subcontractor is not required to work a
full crew on weekends to maintain the project schedule, but other trades that are dependent on this partic-
ular trade are working weekends; this Subcontractor will provide proper manpower to ensure other trades
are productive on weekend work. Subcontractor is responsible for the scheduling of make-up work due to
inclement weather.

3. Traffic Control
The work shall include all required traffic control as required for execution of this Subcontract.

4. Daily Activity Form
Subcontractor shall submit daily force reports on Contractor’s form. These reports shall include a daily
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employee listing, equipment listing, safety documentation, brief report of Work performed, and any other
documentation that may be required by Contractor or Owner. Reports shall be submitted by 9:00 am on the
following day of the work activities.

5. Communication
Subcontractor acknowledges that the safety and quality of a project is deeply compromised with the lack of
communication. Accordingly, this Subcontractor will ensure that the lead superintendent / foreman is fluent
in english and is on-site at all times when the scope of this contract is taking place.

6. Excavation
All excavations must be in compliance with OSHA standards.

7. Fuel Storage
On-site storage of fuel will not be permitted without prior written approval of Contractor. If allowed, storage
facility shall also meet or exceed OSHA mandated requirements.

8. Replace Guardrails
Subcontractor shall maintain and replace all required guardrails in accordance with OSHA standards.

9. OSHA Violations
The Subcontractor will ensure that work is done in accordance with the OHSA and any other applicable
regulations. This includes being responsible for and properly supervising any sub-subcontractors of this
trade contractor per OSHA requirements. In the event Subcontractor is cited for violations of the Occupa-
tional Safety and Health Act, Subcontractor shall be responsible for all penalties assessed against Subcon-
tractor. In the event Contractor is penalized due to Subcontractor’s actions or failures to comply with the
Occupational Safety and Health Act, Subcontractor shall hold Contractor harmless. Any penalties assessed
against Contractor for violations of Subcontractor shall be deducted from amounts due under this Subcon-
tractor Agreement.

10. Project Safety Team
Subcontractor will cooperate and participate in establishing a Project Safety Plan. The plan will include the
formation of a Project Safety Team which will meet regularly to review the status of overall Project Safety.
Subcontractor will provide written notice of who their on-site Safety Competent Person will be and forward
any and all MSDS sheets related to their Work to Contractor prior to start of any work.

11. Street Cleaning
Subcontractor shall provide prompt and continuous cleaning and maintenance of street and sidewalk areas
which might pose potential danger to the public in the vicinity of the Work.

12. Barricades & Danger / Warning Signs
Subcontractor shall provide and maintain suitable danger and warning signals, lights, signs, signal devices,
barricades, flagmen and/or watchmen and take all necessary precautions that the barricades are appropri-
ately located so as to give proper warning of hazards.

13. Radios
Subcontractor agrees to furnish all required two-way radios with multiple channels and/or Nextel direct
connect to be used to communicate with Contractor and other Subcontractors on site. Radio use and fre-
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quencies shall be coordinated with Contractor. No radios (music radios, disc man, headset radios) will be
allowed on the jobsite.

14. Fires
No fires for hand warming, trash disposal, etc. will be permitted.

15. Jobsite Storage
Subcontractor is aware of the existing Site Conditions and limited space availability. On-site storage of ma-
terials and equipment will not be allowed except as specifically approved by Contractor’s General Super-
intendent. Unless specifically approved in writing, Subcontractor shall not assume any space available. All
deliveries of Subcontractor shall be coordinated through Contractor. If scheduled deliveries are not ready
at the appointed time, Contractor may refuse acceptance of materials and require deliveries to be resched-
uled. All cost and/or delays associated with the refusal of deliveries will be the responsibility of Subcontrac-
tor. Subcontractor has included in his Subcontract Price all off-site storage as may be required.

16. Construction Parking
Subcontractor shall inform their employees that on-site parking (if available) is permitted only in areas des-
ignated by Contractor’s Superintendent. Parking in unauthorized parking areas will result in vehicles being
towed at Subcontractor’s and/or vehicle owner’s expense. Parking for subcontractor work force shall be
located as designated by the General Superintendent.

17. Access Panels / Access Doors / Covers
Subcontractor shall furnish and install all access panels, access doors, and covers necessary to provide
access to the Work of Subcontractor in walls, soffits, floors, and ceilings. All proposed locations to be
submitted for acceptance prior to installation. Subcontractor shall be responsible for coordinating the loca-
tion and sizes of the required framed openings with respective trades during construction of walls, soffits,
ceilings, and floors.

18. Sleeving & Block-Outs
Subcontractor shall provide all sleeving and box outs required for the work of this Subcontract including
layout, installation, and stripping of all openings in concrete construction. In addition, Subcontractor is
responsible for covering, securing, labeling, and maintaining all slab penetrations related to this Scope of
Work.

19. Blocking & Backing
Subcontractor shall furnish and install blocking or backing as required for installation of this Work. If exclud-
ed in Scope of Work, Subcontractor shall be responsible for coordinating blocking / backing requirements
and locations as required for installation of the Work.

20. Touch-Up Painting & Cleaning of Equipment
Subcontractor shall provide all equipment touch-up painting and cleaning as required for the Work of this
Subcontract.

21. Structural Support Framing (Miscellaneous)
Subcontractor shall furnish and install all miscellaneous structural support framing not indicated on the
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Contract Documents required for this Work. The required support for this Work includes, but is not limited
to, anchor bolts, hangers, isolators, channels, angles, embeds, etc.

22. Floor & Roof Openings
Subcontractor is responsible for covering (including maintaining covers) and labeling all floor/roof penetra-
tions related to this Scope of Work.

23. Welding Machines
Electrically powered welding machines shall not be allowed for use on this site except as approved by
Contractor. If electric welding machines are used, the necessary power service and power consumed shall
be provided by Subcontractor.

24. Quality Control
The Subcontractor shall provide and perform a comprehensive quality control program. This program shall
be subject to Contractor and Owner approval and shall include, as a minimum, the following items:
A. A series of inspections including preparatory, initial, follow-up, and final inspections at intervals to allow
for detailed monitoring of the work
B. A method to minimize nonconforming work
C. A method to track and resolve nonconforming work
D. A method to efficiently punch out and gain Owner acceptance of the final product

25. Punch List Work
Subcontractor will provide a Supervisor and Workmen to perform all required Punch List Work to prepare
the Work of this Agreement for final acceptance. This includes as a minimum requirement, this Subcon-
tractor’s individual inspection and repair of his own Work (documented via written punch list), completion
of Contractor’s Inspection Punch Lists, and completion of the Architect and Owner’s Punch Lists. All Punch
List Work to be completed in a timely manner to meet the Owner’s Turnover Dates. Subcontractor is re-
sponsible for its own pre-punch prior to requesting Contractor’s, Owner’s, A/E inspection. In addition to the
above, Contractor will organize a “punch crew” utilizing representatives of the finish trades who will work as
a team in identifying and correcting deficient items of Work. Example: Office Space: A finish team of plumb-
er, electrician, tile setter, drywall, painter, carpet installer will accompany the Owner’s representative in
“selling” spaces by systematically moving from room to room and immediately correcting deficiencies and
leaving each room in an accepted “punch list free” condition. It is understood that this Subcontractor will
cooperate in this endeavor and provide manpower as required by Contractor to accomplish the objectives.

26. Asbestos
Subcontractor shall strictly prohibit the use of asbestos materials or any other materials that Subcontractor
knows, or in the instance where Subcontractor changes or deviates from the specifications or provides
materials which are not specified, should reasonably know may affect health and safety. Failure to prohibit
such use shall be deemed by Owner and Contractor as negligence on the part of Subcontractor or any
lower tier Subcontractor or Supplier involved.

27. Fire Safing and Sealing
Subcontractor shall furnish and install all required fire safing / sealing as necessary for and/or associated
with the proper completion of Subcontractor’s Work. Fire safing / sealing shall be in strict accordance with
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plans/specs and all Federal, State, County, and Local Codes/Ordinances and shall meet the requirements
of the local Fire Marshall or Governing Agency have jurisdiction over this Project.

28. Field Engineering and Layout
This Subcontractor shall perform all field engineering and layout as required to perform the Work of this
Subcontract, including, but not limited to line, level and grade.

29. Scaffolding and Lifts
Subcontractor shall provide all scaffolding and man lifts as required for completion of this work scope. All
scaffolding shall be erected and maintained in accordance with the latest OSHA standards.

30. Hoisting
Subcontractor is responsible to coordinate and provide all equipment and labor to hoist all material relevant
to this scope from trucks to its final installed position. It is understood that the General Contractor will NOT
have any forklifts, lulls, and/or cranes on the project to help unload and/or hoist materials into the building.

31. Temporary Construction Facilities & Utilities
A. Furnished By Subcontractor

Subcontractor shall provide his own field office (if allowed) including toilets, electrical power and

charges, telephones, etc. Subcontractor shall, as part of the Scope of Work shall supply, install, properly

maintain, permit and remove all temporary construction facilities and utilities necessary for the complete

performance of its Work. Such items shall include, but not necessarily be limited to those listed below.

1. Rigging, Scaffolding and all equipment for erection.

2. All Small Tools.

3. All standard expendable or consumable construction items and supplies.

4. All dtilities including installation and monthly consumption cost as may be required for Subcontractor’s
jobsite office and/or trailers.

5. First Aid Supplies.

6. All Storage compounds, security measures, fencing, lighting, etc. as may be required by Subcontrac-
tor to protect tools, equipment and materials.

7. Maintenance of Subcontractor’s laydown, storage and Work area and roads within such areas. Repair
costs to existing sod damaged by Subcontractor outside construction limits are also included.

8. Furnish and maintain containers, ice and cups for drinking water for all Subcontractors employees.

B. Furnished by CM

CM shall supply or cause to be supplied the following temporary construction facilities and utilities to

Subcontractor, without cost to Subcontractor, for or in connection with performance of the Work:

1. Sanitary facilities and portable chemical toilets located at various areas of the jobsite as designated
by Contractor.

2. Water for construction shall be furnished at points on jobsite as designated by Contractor.

3. Temporary Lighting in accordance with OSHA Standards. However it shall be the responsibility of
Subcontractor to ensure that each craftsman on this project has adequate lighting in each room to do
a “first class” job. Subcontractor shall provide all such supplemental lighting

4. Temporary Power - 110 volts, single phased, 60-cycle power shall be available throughout the build-
ing for small tools only. Power will not be available for electric welding machines or heavy-duty saws.
Portable panels will be located on each floor. This Subcontractor shall provide all OSHA approved ex-
tension cords as required for the execution of this Subcontract Agreement. All power cords and tools
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shall be protected by ground fault circuit interrupters (GFCI). Where GFCI outlets are not available,
in-line GFCI protection shall be supplied by each Subcontractor.
5. Centrally located dumpster for collection of debris, including hauling off site.

32. Environmental Protection
Subcontractor is aware that the adjacent wetlands, ocean, lakes and/or canals, are a very sensitive subject
as it relates to Owner’s development order. Subcontractor agrees not to deposit and/or store any liquids,
solids, or gases on or near any area that is not designated as “Staging Area” by Contractor & Owner. Fail-
ure to comply with this provision shall result in severe damages to Owner for which Subcontractor will be
held responsible.

33. Environmental Controls
Federal and State regulations require that construction projects obtain various permits so that storm water,
dewatering, and other forms of potential pollution can be controlled and regulated. Subcontractor agrees to
protect those controls that are put in place and to be responsible for the cost of correcting any damage he
may cause to those controls.

34. Monthly Subcontractor Injury / lliness Report
This document is included as Exhibit “I” in the subcontract and must be updated and supplied to Contractor
on a monthly basis. Pay requisitions will not be processed unless the updated document is attached.

End of General Requirements
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Xl: SCOPE OF WORK - SUMMARY

Bid Date: April 10, 2014

Bid Time: 2:00 pm

Bid Package Work Description

6B Casework/Wood Paneling/Countertops
7A Waterproofing/Caulking/Air Barrier

8A Doors, Frames & Hardware

8B Glass & Glazing

8C Metal Skylight Framing

9D Carpet/VCT/Linoleum/Tile

9F Resinous Matrix Terrazzo Flooring

9G Painting/Sound Absorbing Panels

10A Miscellaneous Specialties/Appliances
10B Operable Partitions

10C Building Signage

12E Window Shades

12D Fixed Audience Seating

32B Landscape

32B Hardscapes/Concrete Paving/Site Specialties
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Available on Request
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